
October 24, 1988

ASH GROVE CEMENT WEST, INC.
SEATTLE PLANT EXPANSION

DEMOLITION SPECIFICATIONS

Demolition work should include all labor, materials,
equipment and supervision to disassemble and remove from the
site materials,, equipment and fixtures indicated. The work,
and associated bid breakdown, should be itemized as follows:

Area 1: Raw Hills, Slurry Tanks and Pneumatic
transfer lines to East edge of wharf.

Area 2: Kilns 1 and 2 including Burner Building,
Precipitator and Stack.

Area 3: Miscellaneous concrete paving.

The contractor shall demolish and remove from the site all
wood, metal, glass, brick, masonry and concrete structure,
and mechanical equipment within the boundaries of the areas
specified above. All concrete tunnels, slabs, pavement,
foundat-rons, walls, and other structures shall be" demolished
to a depth of 6 inches below adjacent grade or 6 inches belowj
bottom of rail in areas around tracks, whichever is low.est.
Concrete below 6 inches of adjacent grade should be fractured
on a 2 foot grid to allow rapid drainage of water. Completely
remove the pile caps at the kiln piers, burner building and
stack. All reinforcing steel, that protrudes from
foundations or concrete that is not demolished, shall be cut
off flush- with the concrete.

All salvage materials and equipment will become property of
the demolition contractor, except those items identified
below:

*Symons 4 1/4 foot cone crusher.
*Symons rod deck screen.
*Belt conveyor, complete including conveyor frame, idlers,
belt drive, loading chute and discharge chute, from crusher
to Raw Mills feed bins.
*Belt conveyor, complete, located in the reclaim tunnel
that feeds the! crusher.

*Two bridge cranes located in the Saw Mill building.
i

"Cement pneumatic system (8" F-K line) from existing cement
silos to wharf. Disconnect at the flange at the entrance of
the shed over the rail tracks adjacent to the cement silos
and the entrance to the wharf.
'Miscellaneous tools,-'pails and items marked by the owner.
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Salvage materials and equipment retained by Ash Grove as

identified above shall be stockpiled and cribbed as required
at a location on the site on the North side of the property,
specific area will be identified by Ash Grove. Equipment
should be disassembled, and matchmarked accordingly, to allow
reasonable reassembly typically by bolted connections.

The concrete bunkers and walls located West of the clinker
storage building and South of the Raw Mills are to be '
demolished.• However, the steel framing that supports the .
West extension of the clinker craneway is to be left in
place. The columns are encased with concrete; all concrete
is to be removed except for the column foundations. All jitf"*51 *̂ ' ̂__ r _ _ _ __ . II1 AS V* DP I

steel supports, including the crane rail girders, are to be V f- cj<Jll}Jj&
left in place. Contractor is to provide adequate bracihg for* ^ •• ̂
stability of structures F e m a i n i n g . "

The roofs of all tunnels within the designated areas shall be (/u. ,,..
demolished, the floors shall be fractured on a 2 foot grid f̂ 1 ,̂ r*̂ *ĥ
and in such a manner to allow rapid drainage of water. The
interior of all tunnels shall be filled with 3-inch minus
crushed concrete or other select fill free from debris or
other organic matter. Filled material should be compacted by
means of a multiple passes of heavy construction equipment or
a vibratory plate hand compactor on-layers of 8 inch loose
lifts. l

All concrete rubble is to be crushed to 3-inch minus and used as
general fill or removed and legally disposed off site. All
reinforcing steel, structural steel.plate and shapes, wood,
metals, glass and general debris is to be removed from the
site by the demolition contractor.

Existing'gas, water and storm sewer lines are in the areas of
demolition. Demolition contractor is to check all pipes j )/-• ,6
within the demolition areas to make sure they are abandoned I 71"**
and safe prior to removal. The 8" gas line to the burner floor &t̂ ' j.
should be cut and capped at the East end of Area 2, all / /s f-t"- y(

piping in the designated demolition area should be removed. / d̂*- * rt\
The water and sewer lines should be capped below grade,.; the/ flf^' ̂  je>6>.-.
integrity of the system should be maintained intact to ' ' "^ .*&"
provide service for continued adjacent .operations. The
contractor should mark the location of capped and
disconnected utilities.

Asbestos containing materials may be present at, though-! not
limited to, the precipitatpr structure, the kiln floor coal
ducting and the transite siding. i

The demolition contractor should locate these hazardous or
toxic materials that are exposed, and identify these
in his proposal. The Coal M'i'1'1 buJTd'ing is located West of
the boundary of area 2 containing the burner floor and̂ O'llis.
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The demo contractor should jnspec^-the siding on the v (-

building and the ducting within the building; if hazardous or ^ -ul!> °^
toxic materials are present they should be identified in his $n-P ,i
proposal and are to be removed accordingly. .Jl Q

Contractor should remove the identified hazardous and toxic
materials from the site and dispose of same in accordance
with all applicable federal, state and local statutes,
regulations, ordinances, rules, orders and other laws.
Contractor shall indemnify Ash Grove and hold it harmless
from any and all liabilities, damages, and losses that may
result from contractor's failure to fulfill all its duties,
and obligations under this paragraph.

In the event the contractor detects any hidden or
otherwise additional hazardous or toxic materials during
the course of demolition, he should promptly notify Ash
Grove. If the presence of such materials threatens health or
safety, the contractor shall take immediate action as
required by the circumstances and cease salvage and
demolition activities. Additional hazardous or toxic
materials include, but are not limited to, other asbestos
containing materials, petroleum and petroleum residues, PCB
transformers.

The contractor will be given opportunity to submit a change
order to properly remove these materials; however. Ash Grove
will reserve the right to solicit and secure the services of
others. The contractor should continue his demolition work,
in other areas if necessary, at no additional' cost to Ash
Grove. In addition, if Ash Grove enters into contract with
others to remove additional hazardous materials, the
contractor should continue his demolition work and schedule
his continued work with the others at no additional cost to
.Ash Grove.

Approximately 45 feet (6600) of Chromium containing kiln
brick are in each of the two kilns. Remove these bricks and
promptly stockpile in a designated fashion and location of
the adjacent Clinker storage building.

Contractor will assure no runnoff enters directly into the
Duwamish River during the duration of plantsite activity.
Contractor will provide pumps and hoses, if necessary, to
divert potential run-off to Ash Grove settling pond on
Southwest corner of property for duration of-plantsite
activity.

The use of explosives is acceptable provided adequate
precautions are taken to assure the methods will not crack,
structurally disturb or otherwise damage adjacent facilities.
The contractor is required to provide adequate temporary
barricades around work in progress and to protect existing
facilities that are to remain against damage. Contractor

AGC2E000230



will repair or replace damaged or disturbed facilities resulting
from the demolition work.

An electrical contractor, by Ash Grove, is to disconnect all power
to the demolition areas. The demolition contractor has responsi-
bility to insure that all electrical cables handled are deenergized.

Ash Grove will provide 110V/15 amp power and potable water.

The demolition contractor will be responsible to secure and pay for
all permits required. Leave no open excavations or rubble piles.
All excavation restored to grade with sanitary fill. The contractor
should leave the site clean and rough-graded for site drainage.

1. Any earth with obvious oil contamination will be stock-
piled in a manner similar to chromium containing brick and
disposed of by Ash Grove.

2. All sanitary crusher run which, due to volume limitations
cannot be used to restore grades, may be left at the siie in
a single stockpile.

3. Work to be completed within 120 days from receipt of order.

4. 10% retainage be withheld until 30 days after saftisfactory
completion of the project as determined by Ash Grove's Project
Manager.

5. Progress payment will be made based on percentage of the total
project area satisfactorily completed as determined by Ash
Grove's Project Manager.

ADDENDUM #2

1. All bids will be good for 90 days.
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